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ADVERTISEMENT 

  

REQUEST FOR PROPOSALS 

FOR  

 

RIGHT OF WAY ACQUISITION SERVICES 

 

BALDWIN COUNTY BOARD OF COMMISSIONERS  

RFP #20-01 

 
 
 The Baldwin County Board of Commissioners (BALDWIN COUNTY) is soliciting Proposals from qualified firm(s) 

to provide Right of Way Acquisition Services for the projects listed below: 

 

PI # 270900 – CS 685/BARROWS FERRY ROAD @ TOBLER CREEK BRIDGE REPLACEMENT 

 

      Firms that respond to this RFP, and are determined by BALDWIN COUNTY to be sufficiently qualified, may be 

deemed eligible and invited to possibly present and/or interview for these services.  All respondents are subject to 

instructions communicated in the RFP document and are cautioned to completely review the entire RFP and follow 

instructions carefully.  BALDWIN COUNTY reserves the right to reject any or all Proposals, and to waive technicalities and 

informalities at its discretion. 

 

 Proposals will be received by Baldwin County until 2:00 pm, local time, on Wednesday, August 19th, 2020.  

Proposals must be submitted by mail.   

 

 Submittals must be sealed in an opaque envelope or box, and reference RFP 20-01 and the words “PROPOSAL 

FOR RIGHT-OF-WAY ACQUISITION SERVICES” must be clearly indicated on the outside of all of the envelopes or 

boxes. Proposals for Right-of-Way Acquisition must be physically received by Baldwin County prior to the deadline of 

August 19, 2020 at 2:00 pm EST at the exact address below:   

Carlos Tobar 

County Manager 

121 N. Wilkinson Street, Suite 314 

Milledgeville, GA 31061-3365 

Phone: (478) 363-1976 

 

No submittals will be accepted after the time and date set for receipt. Questions about any aspect of the RFP, shall be 

submitted by email to Carlos Tobar at ctobar@baldwincountyga.com. 

 

 

 

 

 

 

 

 

July 18th, 2020 

Carlos Tobar, County Manager 

Baldwin County Board of Commissioners  
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Request for Proposals 
RFP #20-01 

Right of Way Acquisition Services 

 
 

 

I. GENERAL PROJECT INFORMATION 
 

A. Overview 

 
The BALDWIN COUNTY BOARD OF COMMISSIONERS is issuing this Request for Proposal (RFP) seeking a 
qualified firm for Right of Way (ROW) Acquisition services for the following projects: 
 

 PI # 270900 – CS 685/BARROWS FERRY ROAD @ TOBLER CREEK BRIDGE REPLACEMENT 

 
Acquisition services in this RFP include Pre-Acquisition, Acquisition, Negotiation through Closing, Relocation, 
and Appraisal Services. This RFP seeks to obtain technical and cost proposals from such a qualified firm. All 
respondents to this RFP are subject to instructions communicated in this document, and are cautioned to 
completely review the entire RFP and follow instructions carefully. Baldwin County reserves the right to modify 
existing provisions or include additional provisions, which are not addressed herein. Baldwin County reserves 
the right to reject any or all proposals, and to waive technicalities and informalities at its discretion. 

 
 

B. IMPORTANT- A RESTRICTION OF COMMUNICATION IS IN EFFECT FOR THIS PROJECT 
 

From the advertisement date of the solicitation through contract award and the selection is announced, 
Proposers are not allowed to communicate about this solicitation or scope with any staff of Baldwin County, 
including the Chairman and Board Members, except for submission of questions as instructed in the RFP or as 
provided by any existing work agreement(s). For violation of this provision, Baldwin County reserves the right 
to reject the submittal of the offending Proposer. 

 

C. DBE GOAL 
 

Not Applicable. 
 

D. APPROACH 
 

The County anticipates contracting with a GDOT pre-qualified team via a Multi-Phase, Project Specific contract. 
Proposers will submit pricing through the Cost Proposal which will form a menu of services which The County 
will use to issue work. The anticipated process would be: 

 
1. County holds scoping meeting with Right of Way Project Manager, Acquisition Team, GDOT Project 

Manager. 
2. Define detailed cost through Task Order. 

3. Request and execution of Task Order. 
4. Issue Notice to Proceed (NTP). 

 

 

E. Contract Amount 
 

The compensation to the Consultant shall be subject to the terms and conditions of the agreement. Such 
payment shall be full compensation for work performed or services rendered and for all labor, materials, 
supplies, and equipment necessary to complete the work specified in EXHIBIT I, SCOPE OF SERVICES and 
within each Project Phase Task Order. The cost of such services shall be paid in accordance with each Project 
Phase Task Order. 

0004 0004

0004 0004



 

 

 
 

II. SCOPE OF SERVICES 
 

Proposers shall provide Right of Way Acquisition services to GDOT as defined in EXHIBIT I, SCOPE OF 
SERVICES. 

 
 

III. SCHEDULE OF RFP EVENTS 

 
The following Schedule of Events represents the County’s best estimate of the schedule that will be followed. All 
times indicated are Eastern Time zone. The County reserves the right to adjust the schedule as deemed necessary. 

 

SCHEDULE Date Time 

a. Posting date of RFP 
7/18/2020 --------- 

b. Deadline for final submission of written questions and 
requests for clarification 

8/7/2020 5:00PM 

c. Deadline for submission of Technical/Fee Proposals 8/19/2020 2:00PM 

 

 
IV. SELECTION CRITERIA AND PROPOSAL FORMAT 

 
A. Minimum Requirements – Pass/Fail Requirements 

 
The requirements in this section will be used to determine if Proposers are responsive (meaning all of the 
minimum requirements have been met). 

 

1. Requirements for Prime Consultant 
 

The contract will be awarded to a Prime Consultant. Prime Consultant is defined as the firm or entity 
submitting the proposal and the firm or entity with whom Baldwin County will contract. The Team consists 
of the Prime Consultant and its sub-consultants, who are considered team members. The Prime 
Consultant must employ or be the Right of Way Project Manager. The Right of Way Project Manager 
could be the Prime Consultant of the master agreement. If the Right of Way Project Manager is not the 
Prime Consultant, the Right of Way Project Manager must be an employee of the Prime Consultant and 
the individual must be on the GDOT Pre-qualified list to provide Right of Way Acquisition Services. The 
Right of Way Project Manager will be the single point of contact for all Acquisition Services and will be 
responsible for assembling team/acquisition resources, assigning workload, managing workload, 
monitoring schedules and ensure quality of reports meet County expectations and requirements. 

 
Accountability will lie solely with the Prime Consultant. This process should provide efficiencies in 
procurement of services, contract management, and payment for services. If the Right of Way Project 
Manager is not the Prime Consultant, and employment with the Prime Consultant is terminated; no later 
than thirty (30) days from termination of employment of Right of Way Project Manager, the Prime 
Consultant must submit in writing to Baldwin County a replacement Right of Way Project Manager 
name, along with the replacement’s qualifications/experience, which must meet or exceed the 
qualifications and experience, as determined by Baldwin County, of the previous Right of Way Project 
Manager. If an acceptable replacement Right of Way Project Manager cannot be identified, the contract 
with the Prime Consultant may be terminated. 

 
Team members are the pre-qualified acquisition service providers listed as representatives to complete 
acquisition assignments as assigned by the Right of Way Project Manager. 

 

Requirement to Satisfy Minimum Requirements: 
 

a. Provide Prime Consultants Name and Address. 
b. Provide name, address and contact information of Right of Way Project Manager and a 

statement certifying the individual is an employee of the Prime Consultant. 
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2. Requirements for Right of Way Service Classes 
 

a. The County requires the Prime Consultant appoint team members who will fill the following disciplines: 
 

1) Right of Way Project Manager. 
2) Conceptual Stage Study Agent(s). 
3) Pre-Acquisition Agent(s). 
4) Relocation Benefit Package Preparer(s). 
5) Acquisition Manager(s). 
6) Negotiation through Closing Agent(s). 
7) Relocation Agent(s). Not Applicable 
8) Appraiser(s). 
9) Cost-to-Cure Agent(s). 
10) Trade Fixtures Agent(s). 
11) Sign Estimator(s). 
12) Concept Team Meeting Agent(s). 

13) Preliminary Cost Estimator(s). 

Team members must be chosen from the Department’s Right of Way Services Prequalification list and be 
pre-qualified in the specific disciplines listed above as of the date of your submission.  

 

b. Requirement to Satisfy Minimum Requirements: 
 

1) Provide name(s), address and contact information of each individual proposed to fill each role. 
NOTE: The County is not mandating a minimum or maximum number of individuals 
required for each role as that will be evaluated in the proposal. However, this 
requirement will be met by providing a single individual for each if that will be the 
proposed solution. 

 
2) Provide Right of Way Service Class Certificate for each individual proposed and as 

identified below: 
 

a. The Right of Way Project Manager MUST be prequalified by GDOT as listed below: 

 
Number Right of Way Services 

D-1 (10.4.1) R/W Project Manager 

 

b. The Team (either the Right of Way Project Manager and/or one or more of their Sub- 
consultant team members) MUST be prequalified by GDOT as listed below: 

 
Number Right of Way Services 

A-1 (10.1.1) Conceptual Stage Study 

A-2 (10.1.2) Relocation Benefit Package Preparation-
N/A 

C-1 (10.3.1) Appraisal Report 

C-3 (10.3.3) Cost-to-Cure Report 

C-4 (10.3.4) Trade Fixture Report 

C-5 (10.3.5) Sign Report 

C-10 (10.3.10) Preliminary Cost Estimator 

C-11 (10.3.11) Concept Team Meetings 

D-2 (10.4.2) Pre-Acquisition 

D-3 (10.4.3) Acquisition 

D-4 (10.4.4) Negotiation thru Closing 

D-5 (10.4.5) Relocation (Negotiations) N/A 

 

B. Staffing Plan – 300 Points 
 

1. Qualifications of Proposed Team Members, including the Right of Way Project Manager and the team 
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members. The proposed team must demonstrate the appropriate level of experience and qualifications to 
deliver the project. 

 

2. Team Makeup and Size, including the number of team members proposed for each service class and why 
that number is the appropriate number of team members to deliver within the project schedule. 

 

3. Project Management, including the team structure and demonstrate how the structure provides for the 
appropriate level of accountability and management to deliver the project. 

C. Schedule Adherence – 300 Points 
 

1. Breakdown of Parcels and Let Date, describing possible approaches to meeting the schedule date and 
challenges/concerns associated with schedule adherence. 

 

2. Work/Delivery Plan, describing how work will be tracked and mitigation strategies for maintaining schedule 
adherence. 

 

3. Team Commitments, describing team member’s commitments to other projects during the duration of this 
project and how processes/procedures will ensure adequate availability of resources at the appropriate 
time for this project. 

 
D. Fee Evaluation – 300 Points 

 
Fee proposals will be opened only upon completion of the scoring of technical proposals by the Selection 
Committee. For the purposes of evaluation only, the individual fees quoted along with their corresponding 
weightings for each of the pricing areas will be totaled. The proposal with the lowest cumulative fees, as defined 
in Exhibit II, will receive a maximum of 300 points. All other fee proposals, from each Proposer, will be assigned 
a pro-rated score based on Section F.2 (Final Evaluation, Fee Score Adjustment). 

 

E. Final Evaluation 
 

1. Technical Score: The technical score will be a sum of the scores from Section IV. B. Staffing Plan, and 
Section IV. C. Schedule Adherence. 

 
2. Fee Score: The fee proposal with the lowest cumulative fees, as defined in Exhibit II, will be awarded three 

hundred (300) points. All other fee proposals deemed to be acceptable will receive a prorated score 
calculated using the following formula: 

 

Pre-Acquisition: 

 
R1/L1 x 60 = Z1 

 
Where: R1 = Cumulative fee figure score of all projects under the Pre-Acquisition portion of the proposal 

with the lowest fees. 
L1 = Cumulative Fee figure of the Pre-Acquisition portion of the proposal being scored. 
Z1 = Assigned points for the Pre-Acquisition portion of the fee proposal being scored. 

Acquisition: 

 
R2/L2 x 120 = Z2 

 
Where: R2 = Cumulative fee figure score of all projects under the Acquisition portion of the proposal with 

the lowest fees. 
L2 = Cumulative Fee figure of the Acquisition portion of the proposal being scored. 
Z2 = Assigned points for the Acquisition portion of the fee proposal being scored. 
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Valuation: 

 
R3/L3 x 120 = Z3 

 
Where: R3 = Cumulative fee figure score of all projects under the Valuation portion of the proposal with the 

lowest fees. 
L3 = Cumulative Fee figure of the Valuation portion of the proposal being scored. 
Z3 = Assigned points for the Valuation portion of the fee proposal being scored. 

 

Total points assigned for the fee evaluation = Z1 + Z2 + Z3 

 

F. Basis for Award 
 

The resulting Fee proposal scores will be added to the corresponding technical score to identify the apparent 
successful offeror(s). The County may enter into negotiations with the apparent awardees, may ask the 
apparent awardees to provide a best and final offer or may conduct interviews if deemed advantageous to the 
County. If an agreement cannot be reached with the apparent awardees, the next highest-scoring firm(s) will 
be invited to either enter into negotiations, provide a best and final offer or interview with the County as deemed 
advantageous to the County. 

 

V. SUBMITTAL OF QUESTIONS AND REQUESTS FOR CLARIFICATION, AND EXTENSIONS 
 

It is the responsibility of each Proposer to examine the entire RFP, seek clarification in writing, and review its 
submittals for accuracy before submitting. Once the submission deadline has passed, all submissions will be final. 
The County will not request clarification from any single individual Proposer regarding their submission, but reserves 
the right to ask, collectively, all parties that have submitted proposals for additional information. Questions about any 
aspect of the RFP, or the service, shall be submitted in writing (via e-mail) to: 

 

Carlos Tobar E-mail: 

ctobar@baldwincountyga.com 
 

The deadline for submission of questions relating to the RFP is the time and date shown in the Schedule 
of RFP Events, Section III. All relevant and significant questions that have been submitted in writing prior to the 
deadline will be compiled and answered in writing, and issued to all Proposers via email. Any Proposer exceptions 
to the RFP requirements or requests for deadline extensions must also be communicated to the County via email 
to ctobar@baldwincountyga.com by the deadline to be properly considered. Any requests for proposal deadline 
extensions must include the reason(s) for such a request. The County reserves the right to approve or reject such 
requests as the County deems necessary. 

 
VI. INSTRUCTIONS FOR PREPARING TECHNICAL PROPOSALS 

 
Submittals must be typed on standard (8½” x 11”) paper. The pages of the submittals must be numbered and use a 
minimum of size 11 font. Each Proposal shall be prepared simply and economically. Colored displays, and 
promotional materials are not desired. Emphasis must be on completeness, relevance, and clarity of content. 

 
A table of contents must be included to identify each major section. Technical Proposals shall not include any fee 
proposal information. Proposer’s who include fee proposal information in their technical proposal will be disqualified 
from further consideration. 

 

To expedite the review of submittals, it is essential that Proposers follow the format and instructions outlined below. 
The content of all Technical Proposals must be organized, categorized using the same headings (in red), 
and numbered and lettered exactly as outlined below, and must be responsive to all requested information.  

 

A. Cover page – Each submittal must have a cover page and each must list the RFP, RFP Title, proposing 
firm’s full legal name and the specific project contract being submitted on. 

 
B. Administrative Requirements 

 
It is required to submit the information below for each copy of each submittal. This is general 
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information and will not be scored but may be used to determine eligibility for selection. Under 
Administrative Requirements section, only submit the information requested; additional information 
will be subject to disqualification of your firm. 

 

1. Basic company information: 
a. Company name. 
b. Company headquarter address. 
c. Contact information - Name and all contact information (telephone number(s) and e-mail address) of 

primary proposing contact (this will be the individual with whom the County will direct all 
communications). 

d. Company website (if available). 
e. Georgia addresses - Identify and provide addresses for the offices located in the State of Georgia. 
f. Staff - List the number and disciplines of staff members employed in each office in the State of Georgia. 
g. Ownership - Provide form of ownership, including state of residency or incorporation, and number of 

years in business. Is the Offeror a sole proprietorship, partnership, corporation, limited liability 
Corporation, or other structure? 

 

2. Right of Way Project Manager Information: 
a. Name. 
b. Address. 
c. Contact information – telephone number(s) and e-mail address) of primary proposing contact. 

 
3. Certification Form - Complete the Certification Form (Exhibit “III” enclosed with RFP). This is to be 

submitted for the Prime ONLY. 
 

4. Georgia Security and Immigration Compliance Act Affidavit – Complete the form (Exhibit “IV” enclosed 
with RFP). This is to be submitted for the Prime ONLY. 

 

5. Addenda - Signed cover page of any Addenda issued for the Prime ONLY. 
 

C. Staffing Plan 
 

1. Qualifications of Proposed Team Members. Provide qualifications and experience, in narrative form of 
all Team Members including customary information, such as education, experience, relevant projects 
(including client names, project location, services provided, etc.). In addition, describe why each team 
member is the best fit to ensure successful delivery of the Right of Way services required to deliver this 
project and how the qualifications are relevant to this project. 

 

2. Team Makeup and Size. Provide a narrative discussion as to why the number of team members proposed 
is the optimal number for each role specific to this project. Also discuss why the mix of team members 
proposed will ensure that the project is delivered successfully in accordance with the stated schedule. 

 

3. Project Management. Provide a narrative discussion that details the organizational structure and how the 
structure of the team will function, including how this structure will lead to the efficient management of the 
overall project. Also discuss how the individual team members will report and be accountable for their 
individual deliverables. An organization chart can be included for illustration purposes. 

 
D. Schedule Adherence 

 
1. Breakdown of Parcels and Let Date 

 
The total number of parcels to be acquired is four (4). All Right of Way Service activities must be completed 
within nine (9) months. With this schedule in mind, provide a narrative discussion which details the 
challenges your firm believes are associated with this project that could pose problems with schedule 
adherence. 

 

2. Work/Delivery Plan 
 

Considering the project schedule provided above in section D.1, provide a narrative discussion which 
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details how the project challenges your team identified will be mitigated. Also, discuss how your team 
proposes to deliver each of the required Right of Way service class areas and why this approach is the best 
fit to ensure schedule adherence. 

 

3. Team Commitments 
 

It is understood that all teams will have individuals who have other work ongoing. However, the County is 
concerned that proposed team members have sufficient availability to work on this project and meet all 
schedule requirements. Provide a narrative discussion which details your team’s current and known future 
commitments and how these commitments will be managed by the leadership team and each team 
member’s responsibilities to ensure that all Right of Way Service activities on this project are met in 
accordance with the schedule. 

 

E. Right of Way Pre-Qualification Certificate(s): 
 

Prime Consultants are defined as the firm submitting the Statement of Qualifications (SOQ) and the firm with 
whom Baldwin County will contract. The Team is defined as the Prime Consultant and their sub-consultants, 
who are considered team members. Prime Consultants and their sub-consultant team members must meet 
the prequalification discipline requirements listed in Section IV.2. A. b. 2) a. and 2) b In regards to the required 
prequalification disciplines, respondents should submit the Right of Way Pre-Qualification Certificate(s) for the 
Right of Way Project Manager and other Team members that satisfy the prequalification discipline 
requirements listed in Section IV. 2. A. b. 2) a. and 20) b. If a team member’s prequalification will expire prior 
to the due date of the SOQs, documentation must be provided which shows that the firm has submitted its 
application for prequalification prior to the SOQ due date. The team must maintain its prequalification 
certification in order to be considered eligible for award if selected. 

 
VII. INSTRUCTIONS FOR PREPARING FEE PROPOSALS 

 

Fee proposals shall be submitted along with the technical proposal but in a separate submittal. The Fee proposal 
shall consist of an excel spreadsheet (see Exhibit II Menu of Services) containing the pricing information and a 
PDF containing the Price Acknowledgement Form. The Fee proposal shall not include any technical proposal 
information. Proposers which include technical proposal information in their fee proposal may be disqualified from 
further consideration. Exhibit II, shall be utilized for submission of all fee proposals. 

 
VIII. SUBMITTAL OF TECHNICAL AND FEE PROPOSALS 

 
A. Technical Proposal – Proposal Submittal 

 
R e s p o n d e n t s  m u s t  s u b m i t  o n e  ( 1 )  o r i g i n a l  a n d  t w o  ( 2 )  i d e n t i c a l  c o p i e s .  Proposal must 
include all completed and signed exhibits in their entirety and all completed and signed addenda, if applicable. 
The completed and signed proposal documents must be legible.  

 

No Proposal submittals will be accepted after the time and date set for receipt. 
 

All expenses for preparing and submitting responses are the sole cost of the proposer submitting the response. 
Baldwin County is not obligated to any party to reimburse such expenses. All submittals upon receipt become 
the property of the County. Labeling information provided in submittals “proprietary” or “confidential”, or any 
other designation of restricted use will not protect the information from public view. Subject to the provisions of 
the Open Records Act, the details of the proposal documents will remain confidential until final award. Baldwin 
County reserves the right, in its sole discretion, to waive any technicalities associated with this submittal if 
deemed in the best interest of the State. 

 

B. Fee Proposal – Proposal Submittal 
 

There is one (1) submittal, containing two (2) documents, required for the fee proposal. The first document in 
the submittal will consist of the Menu of Services which includes the contact information and proposed fee for 
each menu item. The Menu of Services submittal must be completed in its entirety and must be submitted as 
an EXCEL document. The second document in the submittal consists of a Price Acknowledgement Form that 
has been completed in its entirety and has been notarized.  
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No Fee Proposal submittals will be accepted after the time and date set for receipt. 
 
All expenses for preparing and submitting fee proposals are the sole cost of the proposer submitting the 
response. Baldwin County is not obligated to any party to reimburse such expenses. All submittals upon receipt 
become the property of the County. Labeling information provided in submittals “proprietary” or “confidential”, 
or any other designation of restricted use will not protect the information from public view. Subject to the 
provisions of the Open Records Act, the details of the proposal documents will remain confidential until final 
award. Baldwin County reserves the right, in its sole discretion, to waive any technicalities associated with this 
submittal if deemed in its best interest. 

 
 

IX. ADDITIONAL TERMS AND CONDITIONS 
 

A. Restriction of Communication 
 

From the issue date of this RFP solicitation until a successful Proposer is selected and the selection is 
announced, Proposers are not allowed to communicate for any reason with any members of the Selection 
Committee or the County, including the County’s Chairman and Board Members, except for submission of 
questions as instructed in the RFP, or as provided by any existing work agreement(s). For violation of this 
provision, the County reserves the right to reject the proposal of the offending Proposer. 

 

B. Submittal Costs and Confidentiality 
 

All expenses for preparing and submitting responses are the sole cost of the party submitting the response. 
The County is not obligated to any party to reimburse such expenses. All submittals upon receipt become the 
property of the County. Labeling information provided in submittals “proprietary” or “confidential”, or any other 
designation of restricted use will not protect the information from public view. Subject to the provisions of the 
Open Records Act, the details of the proposal documents will remain confidential until final award. 
 

C. Award Conditions 
 

This request is not an offer to contract or a solicitation of bids. This request and any proposal submitted in 
response, regardless of whether the proposal is determined to be the best proposal, is not binding upon the 
County and does not obligate the County to procure or contract for any services. Neither the County nor any 
party submitting a response will be bound unless and until a written contract mutually accepted by both parties 
is negotiated as to its terms and conditions and is signed by the County and a party containing such terms and 
conditions as are negotiated between those parties. The County reserves the right to waive non-compliance 
with any requirements of this Request for Proposal and to reject any or all proposals submitted in responses. 
Upon review of responses, the County will determine the party(s) and proposal that in the sole judgment of the 
County is in the best interest of the County (if any is so determined), with respect to the evaluation criteria stated 
herein. The County then intends to conduct negotiations with such party(s) to determine if an acceptable 
contract may be reached. 

 
Upon a Notice to Award the Proposer must provide the name of its insurance carrier, types and levels of 
coverage, and deductible amounts per claim. 

 
D. Joint-Venture Proposals 

 
Baldwin County does not generally desire to enter into “joint-venture” agreements with multiple firms. In the 
event two (2) or more firms desire to “joint-venture,” it is strongly recommended that one firm propose and 
maintain status as the Right of Way Acquisition Services provider with the remaining firms participating as 
sub-providers. 

 

E. Small and Minority Business Enterprise 
 

Baldwin County encourages all small businesses, female-owned businesses and minority-owned businesses 
to compete for contracts to provide services, and encourages consultant to solicit female-owned businesses 
and minority- owned businesses in procuring sub-providers and suppliers. This desire on the part of the County 
is not intended to restrict or limit competitive bidding or to increase the cost of the work. The County supports a 
healthy free market system that seeks to include responsible businesses and provides ample opportunity for 
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business growth and development.  

 
F. Statement of Agreement 

 
With submission of a proposal, the Proposer agrees that he/she has carefully examined the Request for 
Proposal, and the Proposer agrees that it is the Proposer’s responsibility to request clarification on any issues 
in any section of the Request for Proposal with which the Proposer disagrees or needs clarified. The Proposer 
also understands that failure to mention these items in the proposal will be interpreted to mean that the Proposer 
is in full agreement with the terms, conditions, specifications and requirements in the therein. With submission 
of a proposal, the Proposer hereby certifies: (a) that this proposal is genuine and is not made in the interest or 
on behalf of any undisclosed person, firm, or corporation; (b) that Proposer has not directly or indirectly included 
or solicited any other Proposer to put in a false or insincere proposal; (c) that Proposer has not solicited or 
induced any person, firm, or corporation to refrain from sending a proposal. 

 

G. Bid Substitutions, Alternates, Exceptions, and Extensions 
 

No substitutions or alternates will be accepted for this bid. Any bidders submitting substitutions or alternates 
will be considered non-responsive and will not be considered for award. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Exhibit I 
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Scope of Services 

 
 

Description: Right of Way Acquisition Services 
PI Number(s): 270900 
County: Baldwin 

 
PI Number Parcels Displacements NTP to ROW 

Certification 

270900 4 0 9 months 

 
 

Scope of Work: 
 

A. General 

The purpose of this solicitation is to establish a Contract for Right of Way Acquisition Services with a prequalified 
consultant interested in providing Right of Way Acquisition Services for Baldwin County. The services to be 
provided under this contract include, but are not limited to Pre-Acquisition, Acquisition, Negotiation through 
Closing and Appraisal Services. All services classes listed in Section IV.A.2.b. (above) may or may not be used 
during the duration of the project. 

The County reserves the right to modify existing provisions or include additional provisions, which are not 
addressed herein. The services shall be in accordance with the requirements of the project’s Scope of Work, the 
contract and the solicitation. 

All parties named in the proposal shall adhere to all State and applicable Federal Laws, GDOT’s Right of Way 
procedure manual, and any additional written instructions given by the County. The Consultant shall comply with 
O.C.G.A. Title 43 Chapter 40. 

The term, “Broker”, in this solicitation is defined as any person who, for another, and who, for a fee, commission, 
or any other valuable consideration or with the intent or expectation of receiving the same from another: 
Negotiates or attempts to negotiate, or assists in procuring prospects for the listing, sale, purchase, exchange, 
renting, lease, or option for any real estate or of the improvements thereon. 

The term, “Agent”, is considered a “Salesperson” and is defined as any person, other than an associate broker, 
who acts on behalf of a real estate broker in performing any act authorized by this chapter to be performed by the 
broker. “Agent” hereinafter referred to as the “Negotiation through Closing Agent(s)” will assist the Right of Way 
Project Manager with negotiating real estate. 

The Right of Way Project Manager will be the single point of contact for all Acquisition Services, will report to the 
County for coordination with the design firm, and will be responsible for assembling team/acquisition resources, 
assigning workload, managing workload, monitoring schedules and ensure quality of reports meet County 
expectations and requirements. Accountability will lie solely with Right of Way Project Manager. This process 
should provide efficiencies in Procurement of Services, Contract Management, and Payment for services. 

B. Pre- Acquisition Services 

The Consultant shall: 

1. Request a review appraiser upon submission of the Cost Estimate. 

2. Obtain and review the Preliminary Field Plan Review (PFPR) Report for any instructions and concerns 
applicable to project. 

3. Attend all required meetings relevant to the project. For example, and not limited to: monthly team 
meetings, Project ride project with Review Appraiser to perform Project Checklist, Appraisal Scoping 
meeting to determine Valuation Services, ROW/ Utility meeting(s), Monthly ROW/Design Status Meeting. 

4. Deliver the Right of Way plans to the assigned project attorney (SAAG). Review the ROW plans and set the 
schedule for completion of the Owner Verification forms and Preliminary Title reports (deliver schedule letter 
with expected completion dates). Monitor the progress and completion of the SAAG’s work. 

5. Obtain a copy of any property contamination reports and any Hazardous Waste reports. Reports must be 
taken to Right of Way Project Inspection with the reviewer and reviewed and discussed with the Review 
Appraiser, GDOT Right of Way Project Manager, and County. Field reviews project with plans to ensure 
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accuracy of topography and other Right of Way concerns. 

6. If applicable, request topo and any other noticeable required plan revisions to designer, including adding 
temporary construction easements for removal or demolition of any significant improvements such as, but 
not limited to, outdoor advertising billboard signs, canopy cutoffs, houses, buildings, or other major 
structures lying within, partially within, or off required acquisition area yet with extensions such as septic 
systems, wells, or other significant extensions lying within required Right of Way, and warranting the 
removal of building, house, or other major structure off required R/W acquisition area. Coordinate with the 
GDOT State Property Manager, who will assist in determining boundaries or limits of required demolition and 
removal easements. 

7. Enter and maintain TPro Information throughout the project: 

a. Names 

b. Addresses 

c. Parcel Numbers 

d. Identification of Relocation Parcels 

e. Appraisal Data 

f. Offer Data 

g. Negotiations Data 

h. Closing of Condemnations Data 

i. Project/Parcel comments (anytime when appropriate) 

8. Conduct Relocation Interviews with all displacements using appropriate forms. Submit interviews, 
pictures of improvements, building sketches showing dimensions, necessary moving estimates, and a 
copy of the appraisal to the GDOT Relocation Unit and County. 

9. Prepare and submit PM 1’s, PM 14’s, and PM 15’s to property management. Meet with GDOT Outdoor 
Advertising and County to discuss the status of any impacted Billboards (obtain permit info, if possible). 

10. Furnish copies of the Owner Verification forms and Preliminary title reports to the assigned appraiser(s) once 
they are received. One (1) complete set of preliminary titles are to be furnished to the District Utility 
Engineer’s Office. 
 

11. Schedule the Property Owners Meeting and mail notices to all owners informing them of the time, date, and 
location of the meeting. Attend and coordinate all activities involving the meeting.  
 

12. Request any plan revision(s) that may be necessary as a result of the property owners meeting and title 
research. Attach a copy of the needed documentation to the plan revision request to design (copy PM). 

13. Monitor the project through until all assigned pre-acquisition duties have been completed. These duties 
include but are not limited to: 

a. Receipt and dispersal of all Owner Verification Forms and Preliminary Titles. 

b. Receipt of, return of, and re-submittal of and dispersal of appraisal and/or specialty reports. 

c. Completion of and submission of any and all project reports. 

d. Transition Meeting between Pre-Acquisition Contractor and Acquisition Contractor or GDOT Right of 
Way Program Manager and Baldwin County. 

14. Submit a monthly tracking report for comments and approval for use during the monthly project status 
meetings. 

C. Acquisition Services 

The Consultant shall: 

1. Prepare negotiation packages, which shall include, but not be limited to, the following: 

a. GDOT Right of Way Brochure 

b. Receipt for Brochure 
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c. Owner’s Receipt of Plans & Explanation Acknowledgement Form 

d. Letter of Offer 

e. Option and Plats 

f. Summary Statement Basis for Just and Adequate Compensation (new name for Statement of Estimated 
Vales form) 

g. Letter of Availability of Incidental Payments 

The negotiation packages are to be prepared upon receipt of the approved 532 or “Estimate of Appraisal 
Calculation” form* or “Detailed Cost Estimate” form** furnished by GDOT or County. No offers are to be 
made until Right of Way is authorized. 

* “Estimate of Appraisal Calculation” form is only used in the Negotiation for Services (NFS) Data-Book 
process. 

** “Detailed Cost Estimate” form is used only for the Negotiation from Cost Estimate process. 

2. Make all offers to purchase, and if applicable, all offers for relocation benefits along with any other payment 
required to owners, tenants or other parties having an approved tabulated monetary interest.  

3. Update the detailed cost estimate, if needed, per direction of the project manager. 

4. Prioritize the valuation of complex parcels to include state or federal owned properties, multi-tenant 
properties, and railroads. 

5. Personally contact, if possible, all resident owners of the assigned parcels at a time and place convenient to 
the owner. There shall be a sufficient number of personal contacts with each owner, with a minimum of three 
(3), in an attempt to secure a property settlement through negotiations, unless it is clearly apparent that 
continued negotiations would be unproductive. Non-resident owners shall be contacted at least once by 
certified mail with a return receipt requested. 

6. Prepare and maintain a Negotiation Record on each property interest on which negotiation was attempted, 
giving the date, place of contact, persons present, offers made, explanation of Right of Way and Construction 
plans, counter-offers and recommendations regarding those counter-offers, reasons why settlements could 
not be reached, feedback and concerns from the property owner, description of title problems and how they 
were solved, signature of the negotiator for settled interests, and any other data pertinent to the negotiations. 

7. Provide and explain to owners the appropriate scaled Right of Way plan sheet(s), cross-sections, 
driveway profiles and other construction information, as requested by owners. All plan sheets are to be 
stamped as “Preliminary”. The Right of Way Project Manager and/or Agent shall not provide owners with 
GDOT’s or County’s appraisals. 

8. Review and confirm with owner the accuracy of all information stipulated in the Preliminary Title Report. 

9. Prepare and maintain individual parcel files, including appraisal reports, copies of all negotiation and 
relocation documents, and all related correspondence and reports in connection with and incidental to the 
performance of this Agreement, and to make said files available at any time for inspection by the County, 
GDOT, and/or the Federal Highway Administration. Negotiation and Relocation documentation are to be 
maintained in separate file folders. All such information shall become the property of the County under this 
Agreement and shall be immediately delivered to the County on a continuous basis. 

10. Keep all information and/or knowledge gained from appraisals, acquisition and relocation on the project 
confidential and not publicly disclosed without prior written authorization by the County and GDOT. 

11. Recommend counter-offer settlements for the County’s approval or rejection and provide the necessary 
written justification for all approved settlements. 

12. Submit all approved options with a Settlement & Disbursement Statement (S&D) to the County for closings. 
Funds must be made payable to the Attorney’s escrow account. 

13. Maintain a copy of all approved options separately, which must be furnished to the County at the end of the 
contract. 

14. Prepare closing documents including deed “legal description” exhibits, colored plat exhibits, owner contact 
information, and any other documents required by the County. Furnish said documents to the project 
attorney or closing representative. 

15. Assist the County’s attorney in preparing and securing executed Quit Claim Deeds or releases, when 
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necessary, to give the County clear fee simple title or any other such interest in the property as the County 
may require. 

16. Assist the County’s attorney in closing, when necessary. 

17. In the event of a Total Acquisition, after the parcel closing, send to the County the following: 

a. An original reimbursement check made payable to the County from the closing Attorney’s escrow 
account in the amount of the owner’s pro rata share of taxes. 

b. A copy of the signed Settlement & Disbursement Statement documenting the Owner’s share of pro rata 
taxes withheld. 

c. A copy of the original check issued by Baldwin County and made payable to the Attorney’s escrow 
account for the ROW acquisition. These documents should be submitted to the County immediately 
after the closing. Copies shall also be retained in the Negotiation file. 

18. Transmit final closed file including Recorded Deed and executed Final Title to the County. 

19. If a negotiated settlement cannot be reached, an Acquisition consultant must make a last contact in an 
attempt to reach a negotiated settlement. 

20. Mail certified ten (10) day letter to the owner, with copy sent to the General Office Acquisition Unit. 

21. Appeal process if necessary/applicable.  

22. Request 3 copies of the Page 13 (appraiser affidavit) from the appraiser, and request the output File from the 
designer 

23. Once received, run the output File thru deed writer to get the Exhibit A (legal). Review and make sure all 
R/W and Easement areas are described 

24. Email Legal Description, Colored and Un-colored ROW Plan Sheets, a Condemnation Petition Request letter 
with a due date, Names/ Addresses of all Condemnee’s listed on title, including any Tenants in Possession, & 
a copy of the Page 13 to GDOT SAAG for preparation of the petition. 

25. Once petition completed, the Acquisition Team prints one copy of the petition (hardcopy) and inserts the 
original page 13, then sends petition and the other original Page 13 to County Attorney. 

26. County Attorney will review the petition, make any needed modifications (if any), then deliver to the 
Board of Commissioners for approval.  Once signed, the petitions will be returned to the Acquisition 
Manager for deliverance. 

27. The Acquisition Manager will then order the Check (if not already), and return the completed petition to 
County Attorney for filing (once funds are received). Transmit the final condemnation file, including the 
conformed petition, to the County. 

28. Mail all required Notices to Vacate to displacees once title has been acquired with a copy furnished to the 
County. 

29. Provide assistance to displacees in matters involving Relocation. 

30. Inspect replacement housing to assure Decent, Safe and Sanitary (D.S.& S.) compliance. 

31. Submit to the County a sketch of the replacement house showing dimensions, photographs of all 
structures, copies of sales contracts (or leases), good faith estimates, and any other relevant information. 

32. Obtain signatures of displacees on all appropriate relocation claim forms and submit executed claims with 
any supporting documentation to the County for payment. 

33. Attend closings of replacement housing and furnish relocation check to closing attorney. 

34. Submit to the County all documented requests for In Lieu of benefits, Reestablishment benefits, and 
Search Payment benefits for prior approval by the County. 

35. Inspect business replacement sites to verify the completion of site renovation if the cost of renovation was 
approved for Reestablishment benefits. Take pictures of the completed renovation to be submitted to the 
County. 

36. Provide the GDOT Project Manager and County with an accurate written Relocation Status Report 
and a Property Management Status Report each month. 
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37. Inspect, secure and post acquired vacated buildings. Prepare and submit a PM10A to the County along with 
all property keys, if applicable. 

38. Notify and inform all utility service providers that each vacated building; structure has been vacated and 
arrange a time to meet on site with provider’s representative so that utility meters are pulled from service. 

39. Upon notice of demolition of acquired improvements, inspect site for compliance log activities, and retain all 
necessary clearance and closure reports to ensure all State and Federal Laws, policies, and Procedures are 
followed. If compliance is met, prepare and submit to the County the Improvement Clearance Report for 
bond reimbursement. If compliance is not met, the County is to be immediately notified of said non-
compliance. 

40. Attend various meetings such as the Project Status meetings, Final Field Plan Review, Project Transition 
Meeting, and any other meeting which may be required by the County. 

41. Report the status of the project directly to the GDOT Project Manager and County on a weekly basis. 

42. Submit a monthly tracking report for comments and approval for use during the monthly project status 
meetings. 

43. Prepare and submit Right of Way Certification Packages to the GDOT Right of Way Program Manager prior 
to the project’s certification date. The Right of Way Certification Package will be prepared on forms provided 
by GDOT, which include the Status Certification Report, and if applicable the Relocation Advisory Service 
Certificate, the Monthly Relocation Status Report, the Right of Way Improvement Status Report, and the 
Sign Inventory Report. Also included will be copies of all Rights of Entries and options of outstanding 
parcels along with a cover sheet highlighting said parcels. 

44. Perform Right of Way Project Manager tasks regarding Property Management if no relocation is involved with 
the parcel(s). Should parcel(s) involve the acquisition of an occupied improvement, this task will be 
considered and paid as a Relocation activity. 

45. Condemnation rate not to exceed 10% without obtaining reviews and written approval from the County. 

D. Relocation Benefit Package Services – NOT APPLICABLE 

 
The Contractor agrees, to provide for the Relocation Benefits Package Services as outlined below in accordance 
with State and Federal Laws, GDOT’s Right of Way procedure manual, Federal Regulations and particularly 23 
CFR and 49 CFR, and any additional written or verbal instructions given by the COUNTY. More specifically, the 
CONSULTANT shall prepare a Relocation Benefits package upon receipt of an approved appraisal and interview 
for each displacee/relocation. This scope of service must be in compliance with GDOT’s Right of Way Relocation 
consultant category A-2 (10.1.2), Relocation Benefits Package Consultant. 

 
1. Owner occupied residential parcels will include a replacement housing report that determines the appropriate 

replacement housing payment. The Residential Owner Replacement Housing Report will include the 
following documents: tabulation, photo/sketch, RA-44, RA-43, RA-45, RA-46, RHP narrative, 532, interview, 
RA 59, and location map showing subject and sales comparables. The Residential Owner Relocation offer 
package will include RA 26, Offer letter, NTV letter, RA 30, RA 31, RA 36, RA 40, RA 49, RA 50, RA 55, RA 
57, RA 42, and RA 27. 

2. Tenant occupied residential parcels will include a rent supplement report that determines the appropriate rent 
supplement payment. The Residential Tenant rent supplement report will include the following documents: 
tabulation, photo/sketch, RA-44, RA-43, RA-45, RA-47, RSP narrative,532, interview, RA 59, and location 
map showing subject and rent comparables. The Residential Tenant Relocation offer package will include 
RA 26, Offer letter, NTV letter, RA 30, RA 31, RA 36, RA 40, RA 51, RA 52, RA 56, RA 58, RA 42, and RA 
27; The NRO landlord-reestablishment package associated with this category is part of the scope of work. 

3. Business or Non-Resident Owner (Move Only) parcels will include: Offer Letter, NTV Letter, RA 30, RA 32, 
RA 39, RA 41, RA 27; The NRO landlord-reestablishment package associated with this category is part of the 
scope of work. 

 
E. *Negotiation for Services Procedure 

Parcels acquired with County, State and/or Federal funds with an estimated fair market value of $25,000.00 or 
less and that do not involve damages may be acquired without a written appraisal provided that the owner elects 
to negotiate for services and waives the right of an appraisal. This method of negotiation is used as a time saver 
in property acquisition since a written appraisal is not required. Counter offers are not to exceed $30,000.00. 
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“Estimate of Appraisal Calculation” form is used to determine the value to be offered and is based upon an 
established Range of Values (from a Data Book) previously approved by the Review Appraiser. This method of 
negotiation is only used for non-complicated parcels with values estimated less than $25,000.00 and that involve 
no damages. 

1. Present the offer based upon the amount concluded on the “Estimate of Appraisal Calculation” form. 

2. Proceed with the negotiation process, presenting the negotiation package with a “Waiver Letter / Donation 
Form”. See ‘Negotiation Packages’ – R/W Manual, Chapter 5. 

3. The owner may stop negotiation at any time and request that an offer be made based upon a written 
appraisal. 

**Negotiation from Detailed Cost Estimate Procedure 

Parcels acquired with County, State and/or Federal funds with an estimated fair market value of $15,000.00 or 
less and that do not involve damages may be acquired without a written appraisal. This method of negotiation is 
used as a time saver in property acquisition since a written appraisal is not required. This method is based upon a 
Detailed Cost Estimate. Counter offers are not to exceed $17,500.00. 

F. Payment 

Pre-Acquisition Scope of Services Payment - All invoices are to be documented with services completed. 
Invoices may only be submitted once a month. 

Acquisition Scope of Services Payment - (Negotiation, Property Management, and Relocation) will be 
compensated at a flat rate per tabulated monetary interest and per displacee, as shown on the attached Menu of 
Services. All activities will be compensated at a flat rate per interest and per displacee, as shown on the attached 
Menu of Services. 

1. Negotiation activities will commence on the date that the Agent receives the appraisal release and if 
applicable, the Relocation Package and established Retention and Bond amounts from the County with the 
exception of parcels that consist of only Driveway and/or Fence Easements, and providing R/W is 
authorized. The acquisition activities for the above described parcels will commence on the date of the 
contract Notice to Proceed. 

2. The compensation for each item listed on the Task Order is paid in the following four stages: 

a. The first payment at 30% per tabulated contract rate can be made following Negotiation activities which 
end after the completion of Stipulation No. 2 of Section C, Acquisition Services regarding the completion 
of the initial owner contact 

b. The second payment at 30% of the per tabulated contract rate can be made following Negotiation 
activities which will end after the completion of either Stipulation No.12 of Section C, Acquisition Services 
regarding approved options or Stipulation No. 21 of Section C, Acquisition Services, regarding 
condemnation preparation. 

c. The third payment at 20% can be made once all property rights have been acquired and entered into T- 
Pro or acquired or by condemnation following the completion of Stipulation No. 27 of Section C, 
Acquisition Services. 

d. The fourth payment of 20% can be made following the Negotiation activities which end after the 
completion of Stipulation No. 18 or 27 of Section C, Acquisition Services, which is the receipt by the 
County of the completed and documented parcel file. 

3. Payment for Acquisition activities involving an “NFS” offer interest will be made as follows: 

a. Successful negotiation will be paid at 100% of estimated rate on lines J and K of the Menu of Services. 

b. Unsuccessful negotiation will be paid at 50% of estimated rate on lines J and K of the Menu of Services. 

4. Payment for Acquisition activities involving Local Government donations, Driveway and/or Fence Easement 
only parcels will be paid upon the closing of the parcel and the receipt by the County of the complete fully 
documented parcel file, including final title reports. 

5. Payment for Acquisition activities involving parcels owned by the State and/or Federal Government will be 
paid also upon the receipt by the County of the final applicable closing documents, such as, Right of 
Entry (ROE), or Licensing Agreements, necessary to grant sufficient final title. 

6. Without prior approval from the County, on a parcel by parcel basis, all negotiation activities on each parcel 
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will be concluded within ninety (90) calendar days, unless the County authorizes a time extension for these 
activities on a parcel by parcel basis. 

7. Relocation activities will commence on the date that the Right of Way Project Manager receives the 
Relocation package from the County. 

8. Relocation activities will cease and payment for these activities can be made following the receipt of the Final 
Vacancy Inspection & Demolition Authorization and the complete fully documented relocation file by the 
County. 

9. In the case of a Consequential Displacee not electing to move prior to the submittal of the project’s 
Certification Package to the County, a 50% payment of the Relocation flat rate fee may be requested after 
the completion of Stipulation No. 44 of Section C, Acquisition Services, along with the receipt by the County 
of the fully documented Relocation file. Should the Displacee elect to move after the submittal of the project 
Certification, the County shall make the determination if either the County or the Right of Way Acquisition 
Manager (Consultant) will conclude the remaining relocation coordination and assistance of the Displacee. If 
Right of Way Acquisition Manager services are necessary, the Right of Way Acquisition Manager 
(Consultant) may request the remainder 50% payment after the completion of Stipulation 38 of Section C, 
Acquisition Services, if applicable, and following the receipt of the fully documented Relocation file by the 
County. 

10. The Right of Way Project Manager’s tasks regarding Property Management as specified in Stipulation 38 of 
Section C, Acquisition Services, will be considered and paid as an Acquisition activity if no relocation is 
involved with the parcel. Should the parcel involve the acquisition of an occupied improvement, this task then 
will be considered and paid as a Relocation activity. 

11. The Right of Way Project Manager’s tasks regarding Project Certification as specified in Stipulation 44 of 
Section C, Acquisition Services, will be considered and paid as an Acquisition Activity. 

G. General Terms & Conditions 

1. The Consultant agrees, upon the County’s acceptance, to provide for the Acquisition of Right of Way and 
Relocation services and perform these services in accordance with State and Federal Laws, GDOT’s 
procedure manual, Federal Regulations and particularly 23 CFR and 49 CFR, and any additional written or 
verbal instructions given by the county. 

2. Emphasis of this project contract will be placed on the Project’s Scheduled Certification Date.  Timeline will be 
set to reflect all duties to be accomplished by said Let Date and will be used in Performance Management. 

3. Should any individual designated to perform services under this scope of work be recommended for removal 
or leave for any reason, the County, GDOT’s Project Manager, and GDOT’s Right of Way Program 
Manager are to be notified immediately for concurrence and confirmation. Any replacement or additional 
personnel must be approved by the County prior to beginning any work associated with this contract. The 
Consultant shall include a list indicating the names, duties, and business addresses of all individuals that 
will be performing work on the project. Failure to comply with this section may result in termination of the 
contract. 

4. Conflict of Interest – The Consultant certifies that neither it nor any of its Sub-Consultants include persons 
who have an interest, direct or indirect in this proposed contract and who during his or her tenure are: 

a. A present member or officer of GDOT, or any of the officer’s immediate family; 

b. A GDOT employee who formulates policies or who influences decisions with respect to the project(s), or 
any member of the employee’s immediate family, or the employee’s partner; 

c. Any public official, employee of Baldwin County, or State or local legislator who exercises 
functions or responsibilities with respect to the project(s) or GDOT. 

H.  Responsibilities of the County and/or GDOT 

The County and/or GDOT shall: 

1. Provide a GDOT Right of Way Program Manager and County project manager to act as liaison and 
advisor to the Right of Way Project Manager in right of way acquisition matters. 

2. Approve FMV options for processing 

3. Make available to the Right of Way Project manager all pertinent forms that are required under this contract 
and any necessary revisions to the forms thereafter during the life of this contract. 
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4. Identify as a priority all plan revisions requested by the Right of Way Project Manager. 

5. Review all Administrative Settlements (counter offers) for approval 

6. Process all check requests. 

7. Provide Project Management Services including setting retention values, bond amounts, and removal of all 
improvements acquired (within acquisition limits). 

8. Provide the Right of Way Project Manager with one set of right of way plans and construction plans and 
provide any revised plan sheets thereafter. 

9. Provide right of way staking showing the limits of the right of way acquisition. Staking is included in the 
Design Consultant’s contract. 

10. Provide the Right of Way Project Manager with a copy of the Preliminary Title Report of each assigned 
parcel. 

11. Provide a GDOT Review Appraiser, who will provide valuation review services on the project, including 
providing the Acquisition Agent with an approved 532 Release, or “Estimate of Appraisal Calculation” form or 
“Detailed Cost Estimate” form. 

12. Review ROW Relocation Benefits packages 

13. Provide an appeals officer if necessary 

14. Assign County Attorney for all closings. 
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EXHIBIT II 
MENU OF SERVICES 

 

 
Date:    
Proposing Firm:       
Contact:             

(Name) (Telephone) (E-mail) 
 

Re: RFP-20-01 

 
1. Unit Pricing 

 
Unit pricing for each item description must be provided. While the specific quantities provided are the County’s best 
estimate, the County does not guarantee the specific quantities listed will actually be purchased. The County will pay 
for the actual quantities for services rendered based on the unit pricing. The County reserves the right to purchase more 
or less than the quantities listed. Quantities are unknown for the line items identified as quantities of 1E. Actual quantities 
will not be known until work begins and needs are identified, however the County reserves the right to adjust the total 
contract amount as work progresses and exact quantities are known. 

 

The County reserves the right to reject and/or enter discussions with any proposer who has submitted what 
appears to be an un-balanced, front-loaded, or otherwise irregular bid. The County may refer to other 
proposals as well as historical information to arrive at this decision. 
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Description Unit Quantity Unit Rate Total 

Pre-Acquisition Services     

Phase 1 Lump Sum 1E  $ 

Pre-Acquisition Sub-Total    $ 

Acquisition Services     

Item A - Tabulated Monetary Interest: Owner Each 1E $ $ 

Item B - Re-Tabulated/Authorized Offers (30% of quantity Item A; 
25% of rate Item A) 

 

Each 
1E  

$ 
 

$ 

Item C - Tabulated Monetary Interest: Other Each 1E $ $ 

Item D - Re-Tabulated/Authorized Offers (30% of quantity Item C; 
25% of rate line C) 

 

Each 
1E  

$ 
 

$ 

Item E - Local Government Donations Each 1E $ $ 

Item F - Driveways and/or Fence Easements Each 1E $ $ 

Item G - State/Federal Donations Each 1E $ $ 

Item H - Relocation Displacement Each 1E $ $ 
Item I - Revised/Authorized Offer (30% of quantity Item H; 25% of 
rate Item H) 

 

Each 
1E  

$ 
 

$ 

Item J - Monetary Interest: NFS (Data Book) Each 1E $ $ 

Item K - Monetary Interest: Cost Estimate Each 1E $ $ 

Item L - Relocation Benefit Packages Each 1E $ $ 

Item M - Appeals Each 1E $ $ 

     

Acquisition Sub-Total    $ 

Description Unit Quantity Unit Rate Total 

Valuation Services     

APPRAISER 

LEVEL 
 
Categories 

     

Level 1 Category 1.1 388-C Report only Each 1E 
$ $ 

  

Category 1.2 
 

388-C Report with Specialty Reports 
 

Each 1E 
 

$ 
 

$ 

a. Class 1 Sign - Standard Sign Each 1E 
$ $ 

 
 

b. 

 

Class 2 Sign -Monumement/Electronic 

Display/Tower Sign 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

c. Class 3 Sign - Billboards Each 1E 
$ $ 

 
 

d. 

Class 1 Trade Fixture - Small 
Commercial (per Business Owner or 

Tenant) 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

 
 

e. 

Class 2 Trade Fixture - Large 
Commercial (per Business Owner or 

Tenant) 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

 

f. 

Class 3 Trade Fixture - Small 

Industrial/Manufacturing 
 

Each 1E 
 

$ 
 

$ 

 

g. 

Class 4 Trade Fixture - Large 

Industrial/Manufacturing 
 

Each 1E 
 

$ 
 

$ 

 

h. 

Class 5 Trade Fixture - Agricultural (i.e. 

Chicken Houses, Horse Farm 
 

Each 1E 
 

$ 
 

$ 

i. Class 1 Cost to Cure - Fencing Each 1E 
$ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 
 

Each 1E 
 

$ 
 

$ 
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k. 

Class 3 Cost to Cure - Subdivision 
Entry Features (Residential or 

Commercial) 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

 

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 
 

Each 1E 
 

$ 
 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 
 

Each 1E 
 

$ 
 

$ 

 
 

n. 

Class 6 Cost to Cure - Backflow 
Preventer/Pressure 

Reducer/Watervault/etc. 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 
 

Each 1E 
 

$ 
 

$ 

 
 

p. 

Class 8 Cost to Cure - 
Parking/Maneuverability (minor 

impact) 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

Category 1.3 388-C Minor Corridor Each 1E 
$ $ 

Category 1.4 388-C Major Corridor Each 1E 
$ $ 

Level 2 Category 2.1 388-N Vacant Land Each 1E 
$ $ 

 Category 2.2 388-N Vacant Land Each 1E 
$ $ 

a. Class 1 Sign - Standard Sign Each 1E 
$ $ 

 
 

b. 

 

Class 2 Sign -Monument/Electronic 

Display/Tower Sign 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

c. Class 3 Sign - Billboards Each 1E 
$ $ 

i. Class 1 Cost to Cure - Fencing Each 1E 
$ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 
 

Each 1E 
 

$ 
 

$ 

 
 

k. 

Class 3 Cost to Cure - Subdivision 
Entry Features (Residential or 

Commercial) 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

 

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 
 

Each 1E 
 

$ 
 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 
 

Each 1E 
 

$ 
 

$ 

 
 

n. 

Class 6 Cost to Cure - Backflow 
Preventer/Pressure 

Reducer/Watervault/etc. 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 
 

Each 1E 
 

$ 
 

$ 

 
 

p. 

Class 8 Cost to Cure - 
Parking/Maneuverability (minor 

impact) 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

 

r. 

Class 9 Cost to Cure - Zoning Analysis- 

Before 
 

Each 1E 
 

$ 
 

$ 

 

s. 

Class 10 Cost to Cure - Zoning Analysis 

After 
 

Each 1E 
 

$ 
 

$ 

 

v. 

Class 11 Cost to Cure - Total Site 

Redevelopment 
 

Each 1E 
 

$ 
 

$ 

 

Category 2.3 

388-N Residential Improved (w/o 

Proximity Damages) 
 

Each 1E 
 

$ 
 

$ 

a. Class 1 Sign - Standard Sign Each 1E 
$ $ 

 
 

b. 

 

Class 2 Sign -Monument/Electronic 

Display/Tower Sign 

 

 
Each 

 

1E 

 
 

$ 

 
 

$ 

0023 0023

0023 0023



 

 

 c. Class 3 Sign - Billboards Each 1
E $ $ 

i. Class 1 Cost to Cure - Fencing Each 1
E $ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

k. 

Class 3 Cost to Cure - Subdivision 

Entry Features (Residential or 

Commercial) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

 

n. 

Class 6 Cost to Cure - Backflow 

Preventer/Pressure 

Reducer/Watervault/etc. 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 

 

Each 
1

E 

 

$ 

 

$ 

 

 

p. 

Class 8 Cost to Cure - 

Parking/Maneuverability (minor 

impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

Category 2.4 

388-N Residential Improved 

(w/Proximity Damages) 

 

Each 
1

E 
 

$ 

 

$ 

a. Class 1 Sign - Standard Sign Each 1
E $ $ 

 

 

b. 

 

Class 2 Sign -Monument/Electronic 

Display/Tower Sign 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

c. Class 3 Sign - Billboards Each 1
E $ $ 

i. Class 1 Cost to Cure - Fencing Each 1
E $ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

k. 

Class 3 Cost to Cure - Subdivision 

Entry Features (Residential or 

Commercial) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

 

n. 

Class 6 Cost to Cure - Backflow 

Preventer/Pressure 

Reducer/Watervault/etc. 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

p. 

Class 8 Cost to Cure - 

Parking/Maneuverability (minor impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

r. 

Class 9 Cost to Cure - Zoning Analysis- 

Before 

 

Each 
1

E 
 

$ 

 

$ 

 

s. 

Class 10 Cost to Cure - Zoning Analysis 

After 

 

Each 
1

E 
 

$ 

 

$ 

Level 3 Category 3.1 388-N Non-Residential Improved Each 1
E $ $ 

 Category 3.2 388-N Non-Residential Improved Each 1
E $ $ 

a. Class 1 Sign - Standard Sign Each 1
E $ $ 

 

 

b. 

 

Class 2 Sign -Monument/Electronic 

Display/Tower Sign 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

0024 0024

0024 0024



 

 

c. Class 3 Sign - Billboards Each 1
E $ $ 

 

 

d. 

Class 1 Trade Fixture - Small 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

 

e. 

Class 2 Trade Fixture - Large 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

f. 

Class 3 Trade Fixture - Small 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

g. 

Class 4 Trade Fixture - Large 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

h. 

Class 5 Trade Fixture - Agricultural (i.e. 

Chicken Houses, Horse Farm 

 

Each 
1

E 
 

$ 

 

$ 

i. Class 1 Cost to Cure - Fencing Each 1
E $ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 

 

Each 
1

E 

 

$ 

 

$ 

 

 

k. 

Class 3 Cost to Cure - Subdivision 

Entry Features (Residential or 

Commercial) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

 

n. 

Class 6 Cost to Cure - Backflow 

Preventer/Pressure 

Reducer/Watervault/etc. 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

p. 

Class 8 Cost to Cure - 

Parking/Maneuverability (minor 

impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

Category 3.3 388-N Non-Residential Improved Each 1
E $ $ 

a. Class 1 Sign - Standard Sign Each 1
E $ $ 

 

 

b. 

 

Class 2 Sign -Monument/Electronic 

Display/Tower Sign 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

c. Class 3 Sign - Billboards Each 1
E $ $ 

 

 

d. 

Class 1 Trade Fixture - Small 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

 

e. 

Class 2 Trade Fixture - Large 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

f. 

Class 3 Trade Fixture - Small 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

g. 

Class 4 Trade Fixture - Large 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

h. 

Class 5 Trade Fixture - Agricultural (i.e. 

Chicken Houses, Horse Farm 

 

Each 
1

E 
 

$ 

 

$ 

i. Class 1 Cost to Cure - Fencing Each 1
E $ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

k. 

Class 3 Cost to Cure - Subdivision 

Entry Features (Residential or 

Commercial) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

0025 0025

0025 0025



 

 

  

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

 

n. 

Class 6 Cost to Cure - Backflow 

Preventer/Pressure 

Reducer/Watervault/etc. 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

p. 

Class 8 Cost to Cure - 

Parking/Maneuverability (minor impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

 

q. 

Class 9 Cost to Cure - 

Parking/Maneuverability (major 

impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

r. 

Class 10 Cost to Cure - Zoning Analysis- 

Before 

 

Each 
1

E 
 

$ 

 

$ 

 

s. 

Class 11 Cost to Cure - Zoning Analysis- 

After 

 

Each 
1

E 
 

$ 

 

$ 

 

 

t. 

Class 12 Cost to Cure - 

UST's/Dispensers/Canopies (i.e. site 

structures) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

u. 

Class 13 Cost to Cure - Building Cut- 

offs 

 

Each 
1

E 
 

$ 

 

$ 

 

v. 

Class 14 Cost to Cure - Total Site 

Redevelopment 

 

Each 
1

E 
 

$ 

 

$ 

Level 4 Category 4.1 388-N Non-Residential Improved Each 1
E $ $ 

 Category 4.2 388-N Non-Residential Improved Each 1
E $ $ 

a. Class 1 Sign - Standard Sign Each 1
E $ $ 

 

 

b. 

 

Class 2 Sign -Monument/Electronic 

Display/Tower Sign 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

c. Class 3 Sign - Billboards Each 1
E $ $ 

 

 

d. 

Class 1 Trade Fixture - Small 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

 

e. 

Class 2 Trade Fixture - Large 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

f. 

Class 3 Trade Fixture - Small 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

g. 

Class 4 Trade Fixture - Large 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

h. 

Class 5 Trade Fixture - Agricultural (i.e. 

Chicken Houses, Horse Farm 

 

Each 
1

E 
 

$ 

 

$ 

i. Class 1 Cost to Cure - Fencing Each 1
E $ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

k. 

Class 3 Cost to Cure - Subdivision 

Entry Features (Residential or 

Commercial) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 

 

$ 

 

$ 

0026 0026

0026 0026



 

 

 

 

n. 

Class 6 Cost to Cure - Backflow 

Preventer/Pressure 

Reducer/Watervault/etc. 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

p. 

Class 8 Cost to Cure - 

Parking/Maneuverability (minor impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

r. 

Class 10 Cost to Cure - Zoning Analysis- 

Before 

 

Each 
1

E 
 

$ 

 

$ 

 

s. 

Class 11 Cost to Cure - Zoning Analysis- 

After 

 

Each 
1

E 
 

$ 

 

$ 

Category 4.3 388-N Non-Residential Improved Each 1
E $ $ 

a. Class 1 Sign - Standard Sign Each 1
E $ $ 

 

 

b. 

 

Class 2 Sign -Monument/Electronic 

Display/Tower Sign 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

c. Class 3 Sign - Billboards Each 1
E $ $ 

 

 

d. 

Class 1 Trade Fixture - Small 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

 

e. 

Class 2 Trade Fixture - Large 

Commercial (per Business Owner or Tenant) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

f. 

Class 3 Trade Fixture - Small 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

g. 

Class 4 Trade Fixture - Large 

Industrial/Manufacturing 

 

Each 
1

E 
 

$ 

 

$ 

 

h. 

Class 5 Trade Fixture - Agricultural (i.e. 

Chicken Houses, Horse Farm 

 

Each 
1

E 
 

$ 

 

$ 

i. Class 1 Cost to Cure - Fencing Each 1
E $ $ 

 

j. 

Class 2 Cost to Cure - Landscaping & 

Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

k. 

Class 3 Cost to Cure - Subdivision 

Entry Features (Residential or 

Commercial) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

l. 

Class 4 Analysis - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

m. 

Class 5 Cost to Cure - Septic/Well 

Vaults/Private Utilities 

 

Each 
1

E 
 

$ 

 

$ 

 

 

n. 

Class 6 Cost to Cure - Backflow 

Preventer/Pressure 

Reducer/Watervault/etc. 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

o. 

Class 7 Cost to Cure - Detention/Farm 

Ponds/Irrigation 

 

Each 
1

E 
 

$ 

 

$ 

 

 

p. 

Class 8 Cost to Cure - 

Parking/Maneuverability (minor impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

 

q. 

Class 9 Cost to Cure - 

Parking/Maneuverability (major 

impact) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

r. 

Class 10 Cost to Cure - Zoning Analysis- 

Before 

 

Each 
1

E 
 

$ 

 

$ 

 

s. 

Class 11 Cost to Cure - Zoning Analysis- 

After 

 

Each 
1

E 
 

$ 

 

$ 
 

0027 0027

0027 0027



 

 

  

 

t. 

Class 12 Cost to Cure - 

UST's/Dispensers/Canopies (i.e. site 

structures) 

 

 

Each 

 

1
E 

 

 

$ 

 

 

$ 

 

u. 

Class 13 Cost to Cure - Building Cut- 

offs 

 

Each 
1

E 
 

$ 

 

$ 

 

v. 

Class 14 Cost to Cure - Total Site 

Redevelopment 

 

Each 
1

E 
 

$ 

 

$ 

 

Updates 

 

Category 5.1 

Update less than 3 months (25% of 

Initial Cost) 

    

25% 

  

Category 5.2 

Update 4 months to 6 months (50% of 

Initial Cost) 

    

50% 

 

Category 5.3 

Update 7 months to 9 months (75% 

of Initial Cost) 
    

75% 

Valuation Services Sub-Total    $ 

Grand Total Cost, 1 Project    $ 
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EXHIBIT III 

RFP 20-01 Price Acknowledgement Form 
 

I. Having carefully examined the Scope of Services entitled EXHIBIT I, Scope of Services and the entire RFP 
Document of the County, as well as the conditions affecting the services, we propose to furnish all services, expertise, 
labor and materials called for by them for the entire scope indicated in accordance with the aforesaid documents, for 
the amounts indicated below. 

II. We have enclosed with this Price Bid Form a copy of our W-9, and our registration with the Georgia Secretary of 
State’s Office (if applicable). If we are not registered to do business in the State of Georgia with the Georgia Secretary 
of State’s Office, we agree to do so prior to the execution of this Agreement. 

III. We agree that we have not submitted substitutions or alternate bids and that if we have our proposal will be considered 
non-responsive and will not be considered for award. We further agree that we have identified any and all exceptions 
to the RFP and/or sample contract on a separate page, provided with this RFP response. 

IV. We agree to meet with appropriate staff of the County within thirty (30) days of apparent award, for the purposes of 
possible implementation of an agreement, if such a meeting is requested by written order of the County. 

V. We agree that this proposal may not be revoked or withdrawn after the time set for deadline for receipt of proposals 
but shall remain open for acceptance for a period of ninety (90) days following such time. 

VI. In case we are notified by mail, telephone, or delivery of the acceptance of this proposal within ninety (90) days after 
the time set for the deadline for receipt of proposals, we agree to execute a contract (Agreement between Consultant 
and County), for the Services at the above stated unit rates and at the same time to furnish and deliver to the County 
all required documents required herein. 

VII. The Proposer submits the following requested information to the County: 
 

Legal Name of Proposer:    
Street Address:   
When Organized:  Where Organized:   
Number of years engaged in the business under the present firm name:    

 

Plan of Organization (Proprietorship), (Corporation), (Partnership)                                                                
The bidder/proposer has never refused to sign a contract as proposed.    Correct  Incorrect  
The bidder/proposer has never been declared in default on a contract.     Correct  Incorrect   
Remarks:   

 

VIII. The foregoing statement of qualifications is submitted under oath. 
Under oath I certify that I am a principal or other representative of the firm of and that I am authorized by it to execute 
the foregoing offer on its behalf. I am a principal person of the foregoing with management responsibilities for the 
foregoing subject matter and as such I am personally knowledgeable of all of its pertinent matters. We certify that this 
bid/proposal is made without prior understanding, agreement, or connection with any corporation, firm, or person 
submitting a bid/proposal for the same services, materials, labor, supplies, or equipment and is in all respects fair and 
without collusion or fraud. We understand collusive bidding is a violation of state and federal law and can result in 
fines, prison sentences, and civil damage awards. We agree to abide by all conditions of this bid/proposal. We certify 
that no person associated with our firm is an employee of, or affiliated with, the County or holds any statewide elective 
or appointed office. We further certify that no person who holds any state-wide elective or appointed office or who is 
affiliated with the County has been paid or promised by the firm any compensation in connection with this procurement 
by the County. 

 
The full names and addresses of person and firms interested in the foregoing bid/proposal as principals are as follows: 

 
 

SIGNATURE:  
TITLE:     

 

Sworn to and subscribed before me this 
  day of  , 20   

 

Notary Public 
My Commission Expires     

 

NOTARY SEAL 
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Exhibit IV 

Submittal Formats for RFP #20-01 

A. Administrative Requirements 

1. Basic Company Information 

a) Company name 

b) Company Headquarter Address 

c) Contact Information 

d) Company Website 

e) Georgia Addresses 

f) Staff  

g) Ownership 

 

2. Right of Way Project Manager Information 

a) Name 

b) Address 

c) Contact Information 

3. Notarized Certification Form (Exhibit III) for Prime  

4. Notarized Georgia Security and Immigration Compliance Act Affidavit   

5. Signed Cover Page of any Addenda Issued  

 

B. Staffing Plan 

1.  Qualifications of Proposed Team Members   

2.  Team Makeup and Size   

3.  Project Management  

  

C. Schedule Adherence  

1. Breakdown of Parcels and Let Date  

2. Work/Delivery Plan 

3. Team Commitments 

 

 

D. Pre-qualification Certificates for ROW Project Manager and team members 
 

0030 0030

0030 0030



LAKE

TO
BL

ER
 C

RE
EK

 NET LENGTH OF BRIDGES

 NET LENGTH OF EXCEPTIONS

DATE

PLANS PREPARED BY

    MILES

RIGHT OF WAY OF PROPOSED

GRID CO-ORDINATES BASED ON THE GA. STATE PLANE

            

0.2301

0.0225

0.0000

0.2301

NOTE:  THE CO-ORDINATES LISTED ARE WEST ZONE

 AND CONGRESSIONAL DISTRICT 10.

CO-ORDINATE SYSTEM OF 1984.
HORIZONTAL DATUM : NAD 83/94 HARN
VERTICAL DATUM : NAVD 1988

APPROVED:

LENGTH OF RIGHT OF WAY PROJECT

 NET LENGTH OF RIGHT OF WAY

 GROSS LENGTH OF RIGHT OF WAY

REVISIONS:

                            

 LOCATION AND DESIGN APPROVAL DATE:                                                       

 PLANS COMPLETED DATE: 03/17/20                                                                      
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ENG NEERSI
990 HAMMOND DRIVE, SUITE 900, ATLANTA, GA 30328

PHONE 770.857.8400    FAX 770.857.8401

BALDWIN COUNTY             

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

LOCATION SKETCH

P P

T T . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

CONVENTIONAL SIGNS
STATE OR COUNTY LINE

CITY LIMIT LINE

PROPERTY LINE

SURVEY OR BASE LINE

EXISTING

REQUIRED

LIMIT OF ACCESS

R/W MARKERS

RIGHT OF WAY LINE

STATE OR COUNTY LINE

CITY LIMIT LINE

PROPERTY LINE

SURVEY OR BASE LINE

EXISTING

REQUIRED

LIMIT OF ACCESS

R/W MARKERS

RIGHT OF WAY LINE

FENCE

RAILROAD

POWER LINE

TELEPHONE LINE

. . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . .

. . . . . . . . . .

. . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

X X

P P

T T . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

STATE OR COUNTY LINE

CITY LIMIT LINE

PROPERTY LINE

SURVEY OR BASE LINE

EXISTING

REQUIRED

LIMIT OF ACCESS

R/W MARKERS

RIGHT OF WAY LINE

FENCE

RAILROAD

POWER LINE

TELEPHONE LINE

POWER/UTILITY POLES

. . . . . . . . . . . . . . . . . . . . . . . . .

LAND LOT LINE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

REQD R/W & LIMIT OF ACCESS . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

LIGHT POLES . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

PROJECT NUMBER   270900-   

 THIS PROJECT IS LOCATED 100% IN BLADWIN COUNTY

9
COUNTY NO. 

E 335474.3125

N 1131704.9141

STA 113+60.00

CS 685/BARROWS FERRY ROAD

ACQUISITION

BEGIN RIGHT OF WAY

E 335931.0193

N 1132830.8135

STA 125+75.16

CS 685/BARROWS FERRY ROAD

ACQUISITION

END RIGHT OF WAY

AP
PR

OX.
 L
.L
.L
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  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20021     25.93  R     113+60.00         CS 685/BARROWS FERRY ROAD 
            266.01      N 23°11’28.0" E 
      66     32.30  R     116+25.25         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 106.77 
CHORD BEAR = N 22°40’06.3" E 
LNTH CHORD = 106.77 
    RADIUS = 5851.64 
    DEGREE = 0°58’44.9" 
 DE20029     34.02  R     117+32.00         CS 685/BARROWS FERRY ROAD 
             16.98      S 68°15’23.3" E 
 DE20028     51.00  R     117+32.00         CS 685/BARROWS FERRY ROAD 
             82.49      S 28°00’25.3" W 
 DE20027     42.00  R     116+50.00         CS 685/BARROWS FERRY ROAD 
             50.99      S 10°26’01.0" W 
 DE20025     52.00  R     116+00.00         CS 685/BARROWS FERRY ROAD 
             65.00      S 21°44’36.7" W 
 DE20024     52.00  R     115+35.00         CS 685/BARROWS FERRY ROAD 
             50.64      S 30°50’01.7" W 
 DE20023     44.00  R     114+85.00         CS 685/BARROWS FERRY ROAD 
             98.89      S 21°44’36.7" W 
 DE20022     44.00  R     113+86.11         CS 685/BARROWS FERRY ROAD 
             32.51      S 56°15’41.4" W 
 DE20021     25.93  R     113+60.00         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  5972.96   SF 
REQD EASMT  =  0.137    ACRES 
 

************************************************************** 
REQD R/W - PAR 1/SV4     REQ’D R/W   DE3 SEE SHT 60-0003
************************************************************** 
  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20029     34.02  R     117+32.00         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 63.00 
CHORD BEAR = N 21°50’14.3" E 
LNTH CHORD = 63.00 
    RADIUS = 5851.64 
    DEGREE = 0°58’44.9" 
 DE20030     34.13  R     117+95.00         CS 685/BARROWS FERRY ROAD 
             35.87      S 68°15’23.3" E 
 DE20031     70.00  R     117+95.00         CS 685/BARROWS FERRY ROAD 
             63.00      S 21°44’36.7" W 
 DE20032     70.00  R     117+32.00         CS 685/BARROWS FERRY ROAD 
             35.98      N 68°15’23.3" W 
 DE20029     34.02  R     117+32.00         CS 685/BARROWS FERRY ROAD 
  REQD R/W  =  2259.75   SF 
  REQD R/W  =  0.052    ACRES 
REMAINDER   =  +/- 20.13       ACRES 
 

 

************************************************************** 
REQD R/W - PAR 2/SV2      REQ’D R/W   DE5 SEE SHT 60-0003
************************************************************** 
  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20005     16.43  L     116+90.00         CS 685/BARROWS FERRY ROAD 
             37.57      N 68°15’23.3" W 
 DE20006     54.00  L     116+90.00         CS 685/BARROWS FERRY ROAD 
             60.00      N 21°44’36.7" E 
 DE20007     54.00  L     117+50.00         CS 685/BARROWS FERRY ROAD 
             38.12      S 68°15’23.3" E 
 DE20008     15.88  L     117+50.00         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 60.00 
CHORD BEAR = S 22°16’04.4" W 
LNTH CHORD = 60.00 
    RADIUS = 5801.64 
    DEGREE = 0°59’15.3" 
 DE20005     16.43  L     116+90.00         CS 685/BARROWS FERRY ROAD 
  REQD R/W  =  2273.91   SF 
  REQD R/W  =  0.052    ACRES 
REMAINDER   =  +/- 85.70       ACRES 

 

  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20000     24.07  L     113+60.00         CS 685/BARROWS FERRY ROAD 
              9.93      N 66°45’37.7" W 
 DE20001     34.00  L     113+60.00         CS 685/BARROWS FERRY ROAD 
             86.11      N 21°57’45.4" E 
 DE20002     34.00  L     114+47.00         CS 685/BARROWS FERRY ROAD 
            120.67      N 12°12’11.3" E 
 DE20003     54.00  L     115+66.00         CS 685/BARROWS FERRY ROAD 
             26.31      N 30°29’22.9" E 
 DE20046     50.00  L     115+92.00         CS 685/BARROWS FERRY ROAD 
             98.00      N 21°44’36.7" E 
 DE20004     50.00  L     116+90.00         CS 685/BARROWS FERRY ROAD 
             33.57      S 68°15’23.3" E 
 DE20005     16.43  L     116+90.00         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 63.50 
CHORD BEAR = S 22°52’39.2" W 
LNTH CHORD = 63.50 
    RADIUS = 5801.64 
    DEGREE = 0°59’15.3" 
      53     17.68  L     116+26.51         CS 685/BARROWS FERRY ROAD 
            265.96      S 23°11’28.0" W 
 DE20000     24.07  L     113+60.00         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  7763.14   SF 
REQD EASMT  =  0.178    ACRES 
 

  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20008     15.88  L     117+50.00         CS 685/BARROWS FERRY ROAD 
             38.12      N 68°15’23.3" W 
 DE20007     54.00  L     117+50.00         CS 685/BARROWS FERRY ROAD 
             60.00      S 21°44’36.7" W 
 DE20006     54.00  L     116+90.00         CS 685/BARROWS FERRY ROAD 
              5.00      N 68°15’23.3" W 
 DE20009     59.00  L     116+90.00         CS 685/BARROWS FERRY ROAD 
             60.00      N 21°44’36.7" E 
 DE20010     59.00  L     117+50.00         CS 685/BARROWS FERRY ROAD 
             80.50      N 28°09’44.4" E 
 DE20011     50.00  L     118+30.00         CS 685/BARROWS FERRY ROAD 
            135.62      N 16°14’35.2" E 
 DE20012     63.00  L     119+65.00         CS 685/BARROWS FERRY ROAD 
             55.00      N 21°44’32.9" E 
 DE20013     63.00  L     120+20.00         CS 685/BARROWS FERRY ROAD 
              6.00      S 68°15’23.3" E 
 DE20061     57.00  L     120+20.00         CS 685/BARROWS FERRY ROAD 
             37.86      S 68°15’23.3" E 
 DE20060     19.14  L     120+20.00         CS 685/BARROWS FERRY ROAD 
            150.43      S 20°47’25.1" W 
      52     16.64  L     118+69.59         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 119.60 
CHORD BEAR = S 21°22’50.8" W 
LNTH CHORD = 119.59 
    RADIUS = 5801.64 
    DEGREE = 0°59’15.3" 
 DE20008     15.88  L     117+50.00         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  11142.50   SF 
REQD EASMT  =  0.256    ACRES  

  PNT       OFFSET/        STATION/         ALIGNMENT 
------------------------------------------------------------- 
 DE20001     34.00  L     113+60.00         CS 685/BARROWS FERRY ROAD 
 DE20043     39.00  L     113+60.00         CS 685/BARROWS FERRY ROAD 
 DE20044     39.00  L     114+47.00         CS 685/BARROWS FERRY ROAD 
 DE20045     59.00  L     115+66.00         CS 685/BARROWS FERRY ROAD 
 DE20047     55.00  L     115+92.00         CS 685/BARROWS FERRY ROAD 
 DE20048     55.00  L     116+85.00         CS 685/BARROWS FERRY ROAD 
 DE20049     64.00  L     116+85.00         CS 685/BARROWS FERRY ROAD 
 DE20050     64.00  L     117+50.00         CS 685/BARROWS FERRY ROAD 
 DE20051     55.00  L     118+30.00         CS 685/BARROWS FERRY ROAD 
 DE20052     68.00  L     119+65.00         CS 685/BARROWS FERRY ROAD 
 DE20070     68.00  L     120+25.00         CS 685/BARROWS FERRY ROAD 
 DE20071     62.00  L     120+25.00         CS 685/BARROWS FERRY ROAD 
 DE20072     62.00  L     122+02.29         CS 685/BARROWS FERRY ROAD 
 DE20073     73.00  L     122+02.29         CS 685/BARROWS FERRY ROAD 
 DE20074     73.00  L     122+22.96         CS 685/BARROWS FERRY ROAD 
 DE20053     68.00  L     122+22.96         CS 685/BARROWS FERRY ROAD 
 DE20054     58.00  L     122+50.00         CS 685/BARROWS FERRY ROAD 
 DE20055     48.00  L     123+50.00         CS 685/BARROWS FERRY ROAD 
 DE20055     48.00  L     123+50.00         CS 685/BARROWS FERRY ROAD 
 DE20057     48.00  L     125+14.39         CS 685/BARROWS FERRY ROAD 
 DE20018     43.00  L     125+10.04         CS 685/BARROWS FERRY ROAD 
 DE20016     43.00  L     123+50.00         CS 685/BARROWS FERRY ROAD 
 DE20015     53.00  L     122+50.00         CS 685/BARROWS FERRY ROAD 
 DE20062     57.00  L     122+14.00         CS 685/BARROWS FERRY ROAD 
 DE20061     57.00  L     120+20.00         CS 685/BARROWS FERRY ROAD 
 DE20013     63.00  L     120+20.00         CS 685/BARROWS FERRY ROAD 
 DE20012     63.00  L     119+65.00         CS 685/BARROWS FERRY ROAD 
 DE20011     50.00  L     118+30.00         CS 685/BARROWS FERRY ROAD 
 DE20010     59.00  L     117+50.00         CS 685/BARROWS FERRY ROAD 
 DE20009     59.00  L     116+90.00         CS 685/BARROWS FERRY ROAD 
 DE20004     50.00  L     116+90.00         CS 685/BARROWS FERRY ROAD 
 DE20046     50.00  L     115+92.00         CS 685/BARROWS FERRY ROAD 
 DE20003     54.00  L     115+66.00         CS 685/BARROWS FERRY ROAD 
 DE20002     34.00  L     114+47.00         CS 685/BARROWS FERRY ROAD 
 DE20001     34.00  L     113+60.00         CS 685/BARROWS FERRY ROAD 
  REQD EASMT AREA =  6156.65   SF 
 

 

PARCEL 2/SV2 TRACT 2 R/W     REQ’D R/W   DE12 SEE SHT 60-0003 & 60-0004

  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20060     19.14  L     120+20.00         CS 685/BARROWS FERRY ROAD 
             37.86      N 68°15’23.3" W 
 DE20061     57.00  L     120+20.00         CS 685/BARROWS FERRY ROAD 
            194.00      N 21°44’36.7" E 
 DE20062     57.00  L     122+14.00         CS 685/BARROWS FERRY ROAD 
             34.63      S 68°15’23.3" E 
 DE20063     22.37  L     122+14.00         CS 685/BARROWS FERRY ROAD 
            194.03      S 20°47’25.1" W 
 DE20060     19.14  L     120+20.00         CS 685/BARROWS FERRY ROAD 
  REQD R/W  =  7032.06   SF 
  REQD R/W  =  0.161    ACRES 
REMAINDER   =  +/- 85.70       ACRES 
 

  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20063     22.37  L     122+14.00         CS 685/BARROWS FERRY ROAD 
             34.63      N 68°15’23.3" W 
 DE20062     57.00  L     122+14.00         CS 685/BARROWS FERRY ROAD 
             36.22      N 28°05’01.4" E 
 DE20015     53.00  L     122+50.00         CS 685/BARROWS FERRY ROAD 
            100.50      N 27°27’14.9" E 
 DE20016     43.00  L     123+50.00         CS 685/BARROWS FERRY ROAD 
            162.13      N 22°41’31.8" E 
 DE20018     43.00  L     125+10.04         CS 685/BARROWS FERRY ROAD 
             24.03      S 23°48’27.7" E 
      46     25.10  L     124+94.25         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 136.76 
CHORD BEAR = S 22°25’03.1" W 
LNTH CHORD = 136.74 
    RADIUS = 2407.76 
    DEGREE = 2°22’46.7" 
      51     24.77  L     123+58.54         CS 685/BARROWS FERRY ROAD 
            144.56      S 20°47’25.1" W 
 DE20063     22.37  L     122+14.00         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  6226.56   SF 
REQD EASMT  =  0.143    ACRES 
 

************************************************************************ 

************************************************************************ 

*********************************************************************** 

*********************************************************************** 

*********************************************************************** 

*********************************************************************** 

********************************************************************************* 

********************************************************************************* 

*********************************************************************************** 

*********************************************************************************** 

***************************************************************************** 

***************************************************************************** 

  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20030     34.13  R     117+95.00         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 75.43 
CHORD BEAR = N 21°09’34.5" E 
LNTH CHORD = 75.43 
    RADIUS = 5851.64 
    DEGREE = 0°58’44.9" 
      67     33.36  R     118+70.42         CS 685/BARROWS FERRY ROAD 
            134.60      N 20°47’25.1" E 
 DE20064     31.12  R     120+05.00         CS 685/BARROWS FERRY ROAD 
             19.88      S 68°15’42.5" E 
 DE20035     51.00  R     120+05.00         CS 685/BARROWS FERRY ROAD 
            105.02      S 22°50’05.0" W 
 DE20034     49.00  R     119+00.00         CS 685/BARROWS FERRY ROAD 
            105.08      S 23°55’30.6" W 
 DE20033     45.00  R     117+95.00         CS 685/BARROWS FERRY ROAD 
             10.87      N 68°15’23.3" W 
 DE20030     34.13  R     117+95.00         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  3295.55   SF 
REQD EASMT  =  0.076    ACRES 
 

************************************************************** 
PARCEL 1/SV4 TRACT 2 R/W     REQ’D R/W   DE13 SEE SHT 60-0004
************************************************************** 
  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20064     31.12  R     120+05.00         CS 685/BARROWS FERRY ROAD 
            195.03      N 20°47’25.3" E 
 DE20065     27.87  R     122+00.00         CS 685/BARROWS FERRY ROAD 
             32.13      S 68°15’34.6" E 
 DE20066     60.00  R     122+00.00         CS 685/BARROWS FERRY ROAD 
            195.00      S 21°44’36.7" W 
 DE20067     60.00  R     120+05.00         CS 685/BARROWS FERRY ROAD 
             28.88      N 68°15’23.3" W 
 DE20064     31.12  R     120+05.00         CS 685/BARROWS FERRY ROAD 
  REQD R/W  =  5948.31   SF 
  REQD R/W  =  0.137    ACRES 
REMAINDER   =  +/- 20.13       ACRES 

 

  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
 DE20065     27.87  R     122+00.00         CS 685/BARROWS FERRY ROAD 
            159.40      N 20°47’24.9" E 
      68     25.22  R     123+59.37         CS 685/BARROWS FERRY ROAD 
             21.66      N 21°03’12.4" E 
      69     24.96  R     123+81.03         CS 685/BARROWS FERRY ROAD 
             24.31      S 62°23’46.4" E 
 DE20042     49.14  R     123+78.55         CS 685/BARROWS FERRY ROAD 
            128.73      S 18°41’26.3" W 
 DE20037     56.00  R     122+50.00         CS 685/BARROWS FERRY ROAD 
             50.16      S 17°10’10.0" W 
 DE20066     60.00  R     122+00.00         CS 685/BARROWS FERRY ROAD 
             32.13      N 68°15’34.6" W 
 DE20065     27.87  R     122+00.00         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  4975.52   SF 
REQD EASMT  =  0.114    ACRES 
 

************************************************************************ 

************************************************************************ 

************************************************************************************ 

************************************************************************************ 

PESMT - PAR 1/SV4 TRACT 1     REQ’D EASM’T.   DE2 SEE SHT 60-0003 PESMT - PAR 2/SV2 TRACT1     REQ’D EASM’T.   DE6 SEE SHT 60-0003

PESMT - PAR 2/SV2 TRACT2     REQ’D EASM’T.   DE7 SEE SHT 60-0003 & 60-0004

PARCEL 2/SV2 PESMT TRACT 3     REQ’D EASM’T.   DE14 SEE SHT 60-0004 & 60-0005

PARCEL 2/SV2 TESMT     REQ’D EASM’T.   DE10 SEE SHT 60-0003 TO 60-0005

PARCEL 1/SV4 PESMT TRACT 3    REQ’D EASM’T.   DE15 SEE SHT 60-0004 & 60-0005

PESMT - PAR 1/SV4 TRACT 2     REQ’D EASM’T.   DE4 SEE SHT 60-0004 

0036 0036

0036 0036
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************************************************************** 

************************************************************** 
  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
      69     24.96  R     123+81.03         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 167.30 
CHORD BEAR = N 23°20’58.3" E 
LNTH CHORD = 167.27 
    RADIUS = 2357.76 
    DEGREE = 2°25’48.3" 
 DE20040     24.76  R     125+50.00         CS 685/BARROWS FERRY ROAD 
             18.24      S 64°24’45.1" E 
 DE20039     43.00  R     125+50.00         CS 685/BARROWS FERRY ROAD 
            147.01      S 21°41’09.7" W 
 DE20041     48.00  R     124+00.00         CS 685/BARROWS FERRY ROAD 
             21.48      S 18°41’26.3" W 
 DE20042     49.14  R     123+78.55         CS 685/BARROWS FERRY ROAD 
             24.31      N 62°23’46.4" W 
      69     24.96  R     123+81.03         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  3642.98   SF 
REQD EASMT  =  0.084    ACRES 
 

************************************************************** 

************************************************************** 
  PNT       OFFSET/        STATION/         ALIGNMENT 
              DIST         BEARING 
------------------------------------------------------------- 
      46     25.10  L     124+94.25         CS 685/BARROWS FERRY ROAD 
             24.03      N 23°48’27.7" W 
 DE20018     43.00  L     125+10.04         CS 685/BARROWS FERRY ROAD 
             61.40      N 25°03’58.3" E 
 DE20019     43.28  L     125+70.26         CS 685/BARROWS FERRY ROAD 
             17.96      S 63°45’25.8" E 
 DE20075     25.33  L     125+70.22         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 76.84 
CHORD BEAR = S 24°57’28.6" W 
LNTH CHORD = 76.83 
    RADIUS = 2407.76 
    DEGREE = 2°22’46.7" 
      46     25.10  L     124+94.25         CS 685/BARROWS FERRY ROAD 
REQD EASMT  =  1229.66   SF 
REQD EASMT  =  0.028    ACRES 
 

************************************************************** 

************************************************************** 
  PNT       OFFSET/        STATION/         ALIGNMENT 
------------------------------------------------------------- 
 DE20018     43.00  L     125+10.04         CS 685/BARROWS FERRY ROAD 
 DE20057     48.00  L     125+14.39         CS 685/BARROWS FERRY ROAD 
 DE20056     48.29  L     125+75.16         CS 685/BARROWS FERRY ROAD 
    1314     25.35  L     125+75.16         CS 685/BARROWS FERRY ROAD 
ARC LENGTH = 5.00 
CHORD BEAR = S 25°55’01.5" W 
LNTH CHORD = 5.00 
    RADIUS = 2407.77 
    DEGREE = 2°22’46.6" 
 DE20075     25.33  L     125+70.22         CS 685/BARROWS FERRY ROAD 
 DE20019     43.28  L     125+70.26         CS 685/BARROWS FERRY ROAD 
 DE20018     43.00  L     125+10.04         CS 685/BARROWS FERRY ROAD 
  REQD EASMT AREA =  409.43   SF 

DATE:03/17/20

PARCEL 4/SV3 TESMT     REQ’D EASM’T.   DE11 SEE SHT 60-0003

PESMT - PAR 4/SV3     REQ’D EASM’T.   DE9 SEE SHT 60-0005

PESMT - PAR 3/SV5     REQ’D EASM’T.   DE8 SEE SHT 60-0005

0037 0037

0037 0037




